

Berg Struktur

berg.struktur@example.test

FICTIONAL DEMO QUOTATION — NOT A COMMERCIAL OFFER
Created for Haus Morgenlicht. No real supplier has issued this document.

Prepared for

Anna & Lukas Leitner (fictional)
Haus Morgenlicht / Austrian Alps
Via Morgenlicht Atelier

Reference BS-260918

Date 18 September 2026

Illustrative validity 30 days

Currency EUR

Structural adaptations & replanning

PACKAGE SCOPE	AMOUNT INCL. ASSUMED VAT
Selective opening-up and internal replanning	€29,000
Local supports and enlarged opening works	€47,000
Making good and coordination	€16,000
Package total	€92,000

Illustrative net €76,666.67 + assumed 20% VAT €15,333.33 = €92,000.00. Uniform fictional VAT assumption for demonstration arithmetic only.

Budget relationship

Included in Alpen Bauatelier. Local openings, supports, selective partitions and making good; technical design required.

Programme & commercial assumptions

Early works after engineer-reviewed details. Payment example: 40% on order, 40% before delivery, 20% after handover. No payment is requested. Actual quantities and suitability follow site assessment.

Exclusions & qualifications

Included in AB-260918. Concealed defects, rock works and specialist engineering fees excluded.