

Frame Studio

frame.studio@example.test

FICTIONAL DEMO QUOTATION — NOT A COMMERCIAL OFFER
Created for Stillwater Garden. No real supplier has issued this document.

Prepared for
Mira & Sebastiaan de Wilde (fictional)
Stillwater Garden / Veluwe, Netherlands
Via Stillwater Landscape Studio

Reference FR-260918
Date 18 September 2026
Illustrative validity 30 days
Currency EUR

Pavilion metalwork package

PACKAGE SCOPE	AMOUNT INCL. ASSUMED VAT
Fabricated steel connections and supports	€6,500
Finishing, transport and installation	€2,500
Package total	€9,000

Illustrative net €7,438.02 + assumed 21% VAT €1,561.98 = €9,000.00. Uniform fictional VAT assumption for demo arithmetic.

Relationship to the project budget

Included in Timber Field. Fabrication and fitting allowance; final engineering remains a review gate.

Programme & commercial assumptions

6 weeks after structural detailing. Payment example: 40% on order, 40% before delivery, 20% after handover. No payment is requested. Final quantities and suitability follow site assessment.

Exclusions & qualifications

Included in TI-260918. This fictional amount does not establish structural adequacy.