

Stone & Line

stone.and.line@example.test

FICTIONAL DEMO QUOTATION — NOT A COMMERCIAL OFFER
Created for Stillwater Garden. No real supplier has issued this document.

Prepared for
Mira & Sebastiaan de Wilde (fictional)
Stillwater Garden / Veluwe, Netherlands
Via Stillwater Landscape Studio

Reference SL-260918
Date 18 September 2026
Illustrative validity 30 days
Currency EUR

Paths, terraces & sunken lounge

PACKAGE SCOPE	AMOUNT INCL. ASSUMED VAT
Quarry North stone — included QN-260918	€19,500
Bedding, laying and gravel paths	€10,000
Sunken lounge masonry allowance	€4,500
Package total	€34,000

Illustrative net €28,099.17 + assumed 21% VAT €5,900.83 = €34,000.00. Uniform fictional VAT assumption for demo arithmetic.

Relationship to the project budget

Included in Terra Forma. €19,500 stone supply + €14,500 bedding, laying, gravel and lounge construction.

Programme & commercial assumptions

8–10 week stone lead time; 4 installation weeks. Payment example: 40% on order, 40% before delivery, 20% after handover. No payment is requested. Final quantities and suitability follow site assessment.

Exclusions & qualifications

Included in TF-260918. Final quantities follow measured design; decorative pond equipment is separate.

STILLWATER GARDEN / SL-260918 / Fictional names and figures. No signature, registration number or bank details. Not for purchasing or construction.