

Quarry North

quarry.north@example.test

FICTIONAL DEMO QUOTATION — NOT A COMMERCIAL OFFER
Created for Stillwater Garden. No real supplier has issued this document.

Prepared for
Mira & Sebastiaan de Wilde (fictional)
Stillwater Garden / Veluwe, Netherlands
Via Stillwater Landscape Studio

Reference QN-260918
Date 18 September 2026
Illustrative validity 30 days
Currency EUR

Limestone supply & fabrication

PACKAGE SCOPE	AMOUNT INCL. ASSUMED VAT
Warm pale limestone paving	€12,500
Coping, steps and bench fabrication	€7,000
Package total	€19,500

Illustrative net €16,115.70 + assumed 21% VAT €3,384.30 = €19,500.00. Uniform fictional VAT assumption for demo arithmetic.

Relationship to the project budget

Second-tier subquote: included in Stone & Line, itself included in Terra Forma. Never add this again.

Programme & commercial assumptions

8–10 weeks after approved sample. Payment example: 40% on order, 40% before delivery, 20% after handover. No payment is requested. Final quantities and suitability follow site assessment.

Exclusions & qualifications

Included in SL-260918 and therefore TF-260918. Natural colour variation; surface performance requires sample review.