

Still Waterworks

still.waterworks@example.test

FICTIONAL DEMO QUOTATION — NOT A COMMERCIAL OFFER
Created for Stillwater Garden. No real supplier has issued this document.

Prepared for
Mira & Sebastiaan de Wilde (fictional)
Stillwater Garden / Veluwe, Netherlands
Via Stillwater Landscape Studio

Reference SW-260918
Date 18 September 2026
Illustrative validity 30 days
Currency EUR

Reflecting pool & water equipment

PACKAGE SCOPE	AMOUNT INCL. ASSUMED VAT
Basin lining and formation	€9,800
Water equipment and commissioning	€5,000
Coordination and finishing allowance	€2,000
Package total	€16,800

Illustrative net €13,884.30 + assumed 21% VAT €2,915.70 = €16,800.00. Uniform fictional VAT assumption for demo arithmetic.

Relationship to the project budget

Decorative water feature allowance, not a swimming pool. Includes lining, edge coordination and recirculation equipment.

Programme & commercial assumptions

6–8 weeks after technical approval. Payment example: 40% on order, 40% before delivery, 20% after handover. No payment is requested. Final quantities and suitability follow site assessment.

Exclusions & qualifications

Decorative reflecting pool, not a swimming pool. Site-specific water safety, access and maintenance strategy required.

STILLWATER GARDEN / SW-260918 / Fictional names and figures. No signature, registration number or bank details. Not for purchasing or construction.