

# Terra Forma

terra.forma@example.test

**FICTIONAL DEMO QUOTATION — NOT A COMMERCIAL OFFER**  
Created for Stillwater Garden. No real supplier has issued this document.

**Prepared for**  
Mira & Sebastiaan de Wilde (fictional)  
Stillwater Garden / Veluwe, Netherlands  
Via Stillwater Landscape Studio

**Reference** TF-260918  
**Date** 18 September 2026  
**Illustrative validity** 30 days  
**Currency** EUR

## Landscape construction

| PACKAGE SCOPE                               | AMOUNT INCL. ASSUMED VAT |
|---------------------------------------------|--------------------------|
| Ground Atelier — included GR-260918         | €18,000                  |
| Raincraft drainage — included RC-260918     | €12,000                  |
| Stone & Line hardscape — included SL-260918 | €34,000                  |
| <b>Package total</b>                        | <b>€64,000</b>           |

Illustrative net €52,892.56 + assumed 21% VAT €11,107.44 = €64,000.00. Uniform fictional VAT assumption for demo arithmetic.

## Relationship to the project budget

€18,000 earthworks + €12,000 drainage + €34,000 hardscape. All three subcontract packages included.

## Programme & commercial assumptions

12–14 weeks of coordinated works. Payment example: 40% on order, 40% before delivery, 20% after handover. No payment is requested. Final quantities and suitability follow site assessment.

## Exclusions & qualifications

Water feature, pavilion, planting, lighting and unpriced ground conditions excluded from this package.

STILLWATER GARDEN / TF-260918 / Fictional names and figures. No signature, registration number or bank details. Not for purchasing or construction.